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vvasrnngton, UG ZU46U 

Work Assignment 

WA-4 

❑ Original X Amendment 	Number: 	5 
Contract Number 

EP-W-11-044 
Contract Period 

X Base 	Option Period 	Number: 

Title of Work Assignment 

CCDS Pollutant Reduction 
Methodology Develo ment 

Contractor 

Eastern Research Group 
Specify Section and Paragraph of Contract SOW 

Task Area VII — Planning, Measurement, Program 
Mana ement and Anal sis Support 

Work Assignment Initiation 

X Work Assignment Amendment 

X Work Assignment Approval 

Purpose: 	
❑ ❑ Work Assignment Close•Out 

❑ incremental Funding 

Periods of Performance 

From: 09/19/11 	To: 06/05113 

Comments: 

The purpose of this amendment is to approve the workplan and cost estimate dated November 29, 2012. 

❑ Superfund Accounting and Appropriations Data 	 X Non-Superfund 
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Authorized Work Assignment Ceiling 
Contract Period: 
Previously Approved 

Cost/Fee 	 LOE 

$94,825.00 	 1,089 

This Action 

Total $114,325.00 	 1,089 

Work Plan / Cost Estimate Approvals 

Contractor WP Dated: 	11/29/12 CosUFee: 	$108,314/6 011 	 LOE: 	1089 

Cumulative A 	roved: CostlFee: 	 LOE: 
Work Assignment Manager Name 

Donna Inman 
Branch/Mail Code 	2221 A 

Phone Number 	202-564-2511 
Fax Number 

(Signature) (Date) 
Project Officer Name 

Willie Griffin 
Branch/Mail Code 	2221 A 

Phone Number 	202-564-2077 

Fax Number 
(S/gnature) (Date) 

Other Agency Official Name Branch/Mail Code 

Phone Number 
(Signature) (Date) 

Fax Number 

Contracting officer Na 

Cara Lynch "S-  Branch/Mail Code 	3803R 
Phone Number 	202-564-4734 
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Fax Number 

Contractor Acknowledgement of Receipt and Ap 	al of Workpian (Signature and Title) Date 



AWL 
United 	Environmental Protection Agency A 	 ashington, DC 20460 E PA 	Work Assi9 nment 

Work Assig 	Number 

WA-04 

❑ Original XAmendment 	Number: 4 

Contract Number 

EP-W-11-044 
Contract Period 

X Base 	Option Period 	Number: 

Title of Work Assignment 

CCDS Pollutant Reduction 
Methodology Development 

Contractor 

Eastern Research Group 
Specify Section and Paragraph of Contract SOW 

Task Area VII — Planning, Measurement, Program 
Mana ement and Anal sis Support 

Purpose: 	❑ Work Assignment Initiation 

X Work Assignment Amendment 

❑ Work Assignment Approval 

❑ Work Assignment Close-Out 

❑ incrementai Funding 

Periods of PerFormance 

From: 09/19/11 	To: 06/05/13 

Comments: 

The purpose of this amendment is to add 184 hours of effort to this Work Assignment to support on- 
going work under this Work Assignment. 
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Authorized Work Assignment Ceiling 
Contract Period: 
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Cost/Fee 	 LOE 

$94,825.00 	 905 

This Action 

Total $94,825.00 	 1089 
Work Plan / Cost Estimate Approvals 

Contractor WP Dated: 	June 18, 2012 Cost/Fee: 	$89,830/4,995.00 	 LOE: 	905 

Cumulative A 	roved: Cost/Fee: 	 LOE: 
Work Assignment Manager Name 

Donna Inman 
Branch/Mail Code 	2221 A 

Phone Number 	202-564-2511 
Fax Number (Signature) (Date) 

Project Officer Name 

Willie Griffin 
Branch/Mail Code 	2221A 

Phone Number 	202-564-2077 
Fax Number 

(Signature) (Date) 
Other Agency Official Name Branch/Mail Code 

Phone Number 
(Signature) (Date) 

Fax Number 

Contracting Officer N 

Cara Lynch + ~ 	8 l ~ 
Branch/Mail Code 	3803R 

Phone Number 	202-564-4734 
(Signature) I 	( ate) 

Fax Number 

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Title) Date 
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Washington, DC 20460 

~~/E 	Work Assi nmen P~ 	 t ~ 
vvulK Nsst~ rnt Number 

WA-04 

Ori 	inal 	 . ❑ 	9 	X Amendment 	Number, 	3 
Contract Number 

EP-W-11-044 
Contract Period 

X Base 	option Period 	Number: 

Title of Work Assignment 

CCDS Pollutant Reduction MethodOlogy 
Development 

Contractor 

Eastern Research Group 
Specify Section and Paragraph of Contract SOW 

Task Area VII – Planning, Measurement, Program 
Mana ement and Anal sis Support 

Purpose: 	❑ Work Assignment Initiation 

X Work Assignment Amendment 

X Work Assignment Approvai 

❑ Work Assignment ciose-Out 

❑ incremental Funding 

Periods of Performance 

From:09/19/11 	To:06/05/13 

Comments: 

The purpose of this amendment is to approve the contractor's work plan and cost estimate dated June 
18, 2012 and to extend the period of pertormance through 6/5/13. 

❑ Superfund Accounting and Appropriations Data 	 X Non-Superfund 

~ 	Dc 	BudgeVFVs 	Appropriation 	Budget OrglCode 	 Progrem Element 	Object Class 	Amount 	 (Dollars) 	(Cents) 	Site/Project 	 Cost Org/Code 
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Authorized Work Assignment Ceiling 
Contract Period: 
Previousiy Approved 

Cost/Fee 	 LOE 

$70,900.0 	 905 

This Action 

Total $94,825.00 	 905 

Work Plan / Cost Estimate Approvals 

Contractor WP Dated: 	June 18, 2012 Cost/Fee: 	$89,83014,995 	 LOE: 	905 

Cumulative A 	roved: Cost/Fee: 	$89,830/$4,995 	 LOE: 	905 
Work Assignment Manager Name 

Donna Inman 
Branch/Mail Code 	2221 A 

Phone Number 	202-564-2511 

Fax Number 
 (Signature) Date ( 	) 

Project Officer Name 

Willie Griffin 
Branch/Maii Code 	2221 A 

Phone Number 	202-564-2077 

Fax Number 
 (Signature) Date ( 	) 

Other Agency Offcial Name Branch/Mail Code 

Phone Number 
(Signature) (Date) 

Fax Number 

Contracting Officer Narn 

Cara Lynch ~ 	1 Z- 

Branch/Mail Code 	3803R 

Phone Number 	202-564-4734 
Ignature) (D te) 

Fax Number 

Contractor Acknowledgement of Receipt and Appro al of Workplan (Signature and Title) Date 
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UnitebgMtes EnvirOnmental PrOtection Agency 
A 	 Washington, DC 20460 

~~.EP 	Work Assi nme I.  A 	n 1. g 

Work ASIJWent Number 
WA-4 

Ori inal 	X A ❑ 	9 	mendment 	Number: 	2 
Contract Number 	]:on:ta, 

EP-W-11-044 
Period 

 option Period 	Number: 

Title of Work Assignment 

CCDS Pollutant Reduction Methodology 
Develo ment 

Contractor 

Eastern Research Group 
Specify Section and Paragraph of Contract SOW 

Task Area VII —Planning, Measurement, Program 
Mana ement and Anal sis Support 

Purpose: 
❑ 	Work Assignment Initiation 

X Work Assignment Amendment 

❑ Work Assignment Approval 

❑ Work Assignment Close-Out 

❑ Incremental Funding 

Periods of Performance 

From: 09/19/11 	To: 09/$0/12 

Comments: 

The purpose of this amendment is to add 218 hours in effort to this Work Assignment to support on- 
going work under this WA Statement of Work. 

❑ superfund Accounting and Appropriations Data 	 X Non-superfund 

C 	DC 	BudgetlFYs 	Approprlation 	Budget Org/Code 	 ProOram Element 	Object Class 	Amount 	 (Dollars) 	(Cents) 	Slte/Project 	 Cost Org/Code 
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Authorized Work Assignment Ceilin 
Contract Period: 
Previously Approved 

Cost/Fee 	 LOE 
$70,900.00 	 687 

This Action 

Total $70,900.00 	 905 
Work Plan / Cost Estimate Approvals 

Contractor WP Dated: 
October 13 2011 Cost/Fee: 	$67 108/3 792.00 	 LOE: 	687 

CumulativeA 	roved: CosUFee: 	$67,108/3,792.00 	 LOE: 	687 
Work Assignment Manager Name 

DOnna Inman 
Branch/Mail Code 	2221A 

Phone Number 	202-564-2511 
Fax Number 	 ~ (Signature) (Date) 

Project Officer Name 

Willie Griffin 
Branch/Mail Code 	2221 A 

Phone Number 	202-564-2077 

Fax Number (Signature) (Date) 
Other Agency Official Name Branch/Mall Code 

Phone Number 
(Signature) (Date) 

Fax Number 

Contracting Officer Na 	e 

Cara Lynch ~ 2 
Branch/Mail Code 	3803R 

Phone Number 	202-564-4734 
(Signature 

( 

(Da ) I Fax Number 

Contractor Acknowledgement of Receipt a 	pproval of Workplan (Signature and Title) Date 
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United , 	Environmental Protection Agency 

Washington, DC 20460 

~~~EPA 	Work Assi nment g 

Work Assi 	t Number 

❑ Oinal 	X Amendmen 9 	 t 	Number: 	1 
Contract Number 	]:on tract 

EP -W- 11 -044 
Period 

 ease 	Option Period 	Number: 

Titte of Work Assignment 

CCDS Pollutant Reduction Methodology 
Develo ment 

Contractor 

Eastern Research Group 
Specify Section and Paragraph of Contract SOW 

Task Area VII — Planning, Measurement, Program 
Mana ement and Anal sis Support 

Purpose: 	
yyork Assi nment Initiation ❑ 	g 

X Work Assignment Amendment 

❑ Work Assignment Approval 

❑ Work Assignment Close-Out 

❑ Incremental Funding 

Periods of Pertormance 

From: 09/19/11 	To: 09/30/12 

Comments: 

The purpose of this amendment is to approve the contractor's workplan and cost estimate dated October 
13, 2011. The total costlfee ceiling has increased to $70,900.00. 

❑ Superfund Accounting and Appropriations Data 	 ❑ Non-superfund 

d 	DC 	Budget/FYs 	Appropriation 	Budget Org/Code 	~ 	 Program Element 	~ 	 obJect Class 	Amount 	 (Dollars) 	(Cents) 	31te/ProJeot 	 Cost Org/Code 
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2 ; 
3 ; 
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Authorized Work Assi nment Ceiling 
Contract Period: 

Previously Approved 

CosUFee 	 LOE 

$0.00 	 687 

This ACtion 

Total $70,900.00 	 687 
Work Plan / Cost Estimate Approvals 

Contractor WP Dated: 	October 13, 2011 CosUFee: 	$67,108/$3,792•00 	 LOE: 	687 

Cumulative.A 	roved: Cost/Fee: 	$67 ,108/$3,792.00 	 LoE: 	687 
Work Assignment Manager Name 

Donna Inman 
Branch/Mail Code 	2221 A 

Phone Number 	202-564-2511 
Fax Number 

(Signature) (Date) 
Project Officer Name 

Genine McElroy 
Branch/Mail Code 	2223A 

Pnone Number 	202 -564-4746 
Fax Number (Signature) (Date) 

OtherAgency Offcial Name Branch/Mail Code 

Phone Number 
(Signature) (Date) 

Fax Number 

Contracting Officer Name 

Cara Lynch  ,~IU 9 	11 1  Z 	L  
Branch/Mail Code 	3803R 

Phone Number 	202-564-4734 
( ignature) (Da ) 

Fax Number 

Contractor Acknowledgement of Receipt and Approval of Workplan (Signature and Tlt/e) Date 
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S~ 	ashington, DC 20460 

PA 	Work Assignment 

Work Assig 	Number 

WA-04 

❑ Original 	❑ Amendment 	Numbee 
Contract Number 

EP-W-11-044 
Contract Period 

X Base 	❑ Option Period 	Number: 

Title of Work Assignment 

CCDS Pollutant Reduction 
Methodology Development, 
Im lementatjion and Trainin 

Contractor 

Eastern Research Group 
Specify Section and Paragraph of Contract SOW 
Task Area Vll Planning, Measurement, Program Management and Analysis 
Support. 

Purpqse: X Work Assignment Inittation 	❑ Work Assignment Close-Out 

❑ Work Assignment Amendment 	❑ incrementai Funding 

❑ Work Assignment Approvai 

Periods of Performance 

From:09/19/11 	To:09/30/12 

Comments: 

The purpose of this work assignment is to assist EPA with support and analysis of the CCDS effort. EPA 
anticipates that 687 hours of effort will be required to complete this work assignment. 

❑ superfund Accounting and Appropriations Data 	 ❑ Non-superfund 

d 	DC 	Budget7FY9 	Appropriation  
C 	(Max 8) 	(Max 4) 	Code (Max 8) J 
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Authorized Work Assignment Ceiling 
Contrsct Period: 
Previpusly Approved 

CosUFee 	 LOE 
$0•00 	 0  

This Action 

Total $0 .00 	 687 
Work Plan / Cost Estimate Approvals 

Contractor WP Dated: CosUFee: 	 LOE: 

CumulativeA 	roved: CosUFee: 	 LOE: 
Work Assignment Manager Name 

Donna Inman 
Branch/Mail Code 	2222A 

Phone Number 	202-564-2511 
(Signature) (Date) 

Fax Number 

Project Offieer Name 

Genine McElroy 
Branch/Mail Code 	2221 A 

Phone Number 	202 -564-4746 
(Signature) (Date) 

Fax Number 

Other Agency Official Name Branch/Mail Code 

Phone Number 
(Signature) (Date) 

Fax Number 

Contracting Offlcer Name 

Cara Lynch ~~ 
Branch/Mail Code 	3803R 

Phone Number 	202-564-4734 
(Signa u ( 	te)' 

Fax Number 



Statement of Work 
EPA CONTRACT EP-W-11-044 

Work Assignment No:4 

1. Title: CCDS Pollutant Reduction Methodology Development, Implementation and 
Training 

2. Period of Performance:  Date of issuance through September 30, 2012 

3. EPA Work Assignment Manager: 
Donna Inman 
1200 Pennsylvania Ave., N: W. 
Washington, DC 20460 
Mailcode: 2221 A 
Te1:202/564-2511 	Fax:202/564-0028 

Alternate EPA Work Assignment Manager: 
Dan Klaus 
1200 Pennsylvania Ave., N..W. 
Washington, DC 20460 
Mailcode; 2221A 
Te1:202/564-7757 Fax:202/564-0028 

4. Background 
The Office of Enforcement and Compliance Assurance (OECA) of the U.S. Environmental 
Protection Agency (EPA) in collaboration with state environmental agencies is responsible for 
enforcing and ensuring compliance with the nation's environmental laws. EPA believes that an 
effective federal enforcement and compliance assurance program is an indispensable element of 
the national environmental protection system. The Agency has reaffirmed this view by declaring 
"a credible deterrent to pollution and greater compliance with the law" as one of its overall goals 
pursuant to the Government Performance and Results Act (GPRA). 

OECA's National Performance Measures Strategy requires annual reporting of performance 
measures to better characterize awareness and behavioral changes of regulated entities regarding 
environmental laws, and the environmental outcomes resulting from federal administrative and 
civil judicial enforcement cases. EPA uses the Case Conclusion Data Sheet (CCDS) to collect 
information on a range of environmental outcomes such as industrial process changes, reductions 
in air emissions, removal of hazardous wastes, and environmental restoration activities. The data 
are used: 
• 	To report OECA's accomplishments under the Government Planning and Results Act 

(GPRA); 
• 	As a management tool to assess regional case performance; and, 
• 	To describe the results of our enforcement program to the public, Congress, and others. 

EPA's emphasis on the environmental benefits of its compliance and enforcement activities is 
growing, as is its need to assess the impact of improvements from these actions. The value of the 
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CCDS information largely depends on its accuracy and completeness. In response to CCDS data 
quality concerns, OECA is in the process of updating existing guidance which establishes 
standard methodologies for calculating pollutant reductions from enforcement cases. OECA's 
Assistant Administrator recently announced the adoption of three goals that support the 
Administrator's priorities of improving air quality, taking action on climate change, assuring the 
safety of chemicals, cleaning up our communities, protecting America's waters, expanding the 
conversation on environmentalism and working for environmental justice, and building strong 
state and tribal partnerships: OECA's goals are to: 

■ Aggressively go after pollution problems that matter to communities; 
■ Reset our relationship with states; 
■ Improve transparency. 

Improved precision in quantitative pollutant reduction reporting and the resulting qualitative 
environmental benefits are an essential aspect of OECA's transparency goal; which is to make 
meaningful facility compliance information available and accessible to the public. The work 
assignment will provide contractor support to the Environmental Outcome Reporting 
Management Committee (EORIVIC) for performance measurement reporting and analysis 
through the development of pollutant reduction calculation methodologies, step-by-step written 
guidance materials and excel calculator tools, and "Big Case" review and analysis of reported 
quantitative environmental benefits. 

5. Purpose and Obiective  
The purpose of this work assignment is to provide support and analysis to EPA through 
completion of this project. The support activities are as follows: 

Complete Work Plan (Task 1) 

Research and analyze the applicability of new methods/approaches for calculating environmental 
pollutant reduction benefits (Task 2) 

Update existing and develop new pollutant calculation methodologies to support updated 
Environmental Outcome Reporting (EOR) structure (Task 3) 

Modify existing and develop new excel-based calculator tools/features incorporating Task 3 
updates (Task 4) 

Provide support for review and analysis of quantitative environmental benefits calculations for 
FY11 and FY12 enforcement cases (Task 5) 

Provide support in identifying FY11 and FY12 enforcement cases involving GHG emissions 
impacts (Task 6) 

Develop training module for the updated CCDS Environmental Outcome Reporting (EOR) 
Guidance (Task 7) 



Support delivery of Webinar training incorporating Task 7 training module materials (Task 8) 

6. Scone of Work 

Task 1- Work Plan and Budget 

Within 25 calendar days of receipt of this work assignment, the contractor shall deliver a 
management work plan, inciuding a proposed level of effort, budget, and schedules of all tasks. 
The output of this task is the work plan. The work plan shall include at least the following: a list 
of tasks and description of the methods for performing each task; schedule; estimated direct labor 
hours by task and labor level; budget with costs broken down by line item; and names, hours, 
and project roles of level2, 3, and 4 staff, and a quality assurance plan (QA Plan). The QA Plan 
shall be employed to ensure decisions are based on data of known and documented quality. The 
secondary data used for this project may be collected from various sources in the literature. The 
quality assurance plan will indicate the process used for obtaining and comparing the various 
sources of information. For data collected from outside sources as a fait accompli, e.g., the 
results of an industry-sponsored study, the plan will identify a standard process to assess how the 
data were collected, and outline the manner and extent to which secondary data will be verified. 
The project staff will continue to employ professional judgement to ensure that all secondary 
data meet the needs of the project. The plan shall also address internal quality control procedures 
to ensure work assignment deliverables (memoranda, technical and engineering reports, etc) 
address the needs set forth in the work assignment and are concisely written and accurate. The 
monthly progress reports for this WA shall include the estimated cumulative hours and dollars 
incurred through the end of the reporting period, including unbilled hours and dollars. The 
contractor shall notify the EPA Contract Officer, Project Officer, and EPA WAM when 75% of 
the work plan hours or costs have been incurred, including unbilled costs. 

Deliverable 
	

Due Date 
Management Work Plan 
	 Within 25 calendar days of receipt of 

Format: 1 electronic MS-word file 	 the work assignment 

Task 2- Research and analyze the applicability of new methods/approaches for calculatiniz 
environmental pollutant reduction benefits 

The contractor shall research available sources of information via industry and other federal/ 
state governmental websites to identify rulemaking, policy and established scientific methods for 
estimating reductions in pollutant loadings to air, land, and water for the industry categories 
identified by the EPA WAM. The materials shall be reviewed to determine applicability of the 
methodology for use in characterizing environmental benefits of EPA's national compliance and 
enforcement program. Approximately 5 technical findings/recommendations may be required. 

Deliverable 	 Due Date 
Technical Findings and Recommendations 	Within 4 business days after receipt of 
Format: 1 electronic MS-word file and/or excel 	written technical direction from the 
spreadsheet, if applicable 	 EPA WAM 



Task 3- Update existing and develop new pollutant calculation methodologies to support 
updated Environmental Outcome Reporting (EOR) structure 

The contractor shall revise existing and/or develop new methodologies for various industry and 
process specific case scenarios using the existing CCDS training booklet and Fact Sheet formats. 
The methods for calculating the benefits will be developed based on the enforcement action 
remedy (e.g., what activities the respondent must implement as a result of the enforcement 
action), rather than the statutory authority by which the enforcement action is being taken. The 
three categories for which benefits are reported are: 1) Removal and Restoration, 2) Reduction of 
Ongoing Releases, and 3) Prevention of Future Releases. The contractor shall develop and/or 
modify a combined total of twenty five (25) air, water, and land media case examples for tlie 
reporting categories above. The examples shall be used to describe typical complying actions 
when an enforcement case is settled and the detailed methodology (rules, formulae, algorithms, 
etc.) for quantifying resulting pollutant reduction benefits. The WAM shall identify the case 
scenarios to be developed and the reporting category to which each case belongs. 

Deliverable 
Pollutant Reduction Calculation Methodologies 
Format: 1 electronic MS-word file and/or excel 
spreadsheet, if applicable . 

CCDS Guidance Training Booklet/Facts Sheets 
Format: 1 electronic MS-word file and/or excel 
spreadsheet, if applicable 

Due Date 
1 St  round: within 8 business days 
after receipt of written technical 
direction from the EPA WAM 
2"d  round: within 4 business days 
after receipt of comments from the 
EPA WAM 
Final: within 2 business days after 
EPA WAM product acceptance 
1 St  round: within 8 business days 
after receipt of written technical 
direction from the EPA WAM 
2°d  round: within 4 business days 
after receipt of comments from the 
EPA WAM 
Final: within 2 business days after 
EPA WAM product acceptance 

Task 4- Modif eY xisting and develop new excel-based calculator tools/features incorporating 
Task 3 updates 

The contractor shall develop excel-based calculator tools consistent with the spreadsheet format 
currently in use or being proposed for a select number of industry methodologies per direction of 
the EPA WAM. Changes to existing tools may include revisions to pollutant/constituent drop 
down menus, changes in pollutant concentration defaults and baseline values, and changes to 
computation formulae. The contractor shall quality assess each tool using test data to ensure 
controls are in place to prevent inaccurate entries and blank data fields. The tools shall be 
developed in a web compatible format to facilitate posting on OECA's National Initiatives 
website. A total of eight (8) new tools and five (5) existing tool revisions for various program 
areas may be required, including but not limited to the mineral extraction priority, greenhouse 



gas reporting, mobile source emissions, Combined Sewer Overflow (CSO)/ Separate Sewer 
Overflow (SSO) overflows, Municipal Separate Storm Sewer Systems (MS4s), and 
Concentrated Animal Feeding Operation (CAFO) poultry litter. 

Deliverable 

Pollutant Reduction Calculator Tools 
Format: 1 excel spreadsheet and 
MS-word file, if applicable 

Due Date 

1 St  round: within 8 business days 
after receipt of written technical 
direction from the EPA WAM 
2"a  round: within 4 business days 
after receipt of comments from the 
EPA WAM 
Final: within 2 business days after 
EPA WAM product acceptance 

Task 5- Provide sup,port for review and anal siquantitative environmental benefits 
calculations for FY11 and FY12 Enforcement Cases 

EPA Regions and HQ enforcement case contacts are required to provide the calculations/ 
methodologies used for deriving pollutant reduction estimates from OECA's "Big Case" List. 
The contractor shall assist HQ staff with reviewing these pollutant reduction/environmental 
benefit calculations to ensure that the approved methodologies were applied. If it appears an 
inappropriate calculation or methodology was used, the contractor shall assist in drafting a 
response to the appropriate case contact. In addition, the contractor shall provide support to HQ 
staff in responding to technical questions from case contacts. Approximately 30 cases may 
require technical review for the reporting period. 

Deliverable 
	 Due Date 

Case Review Findings & Recommendations 	 within 2 business days after receipt 
Format:l electronic MS-word file and/or excel 	of environmental benefits 
spreadsheet, if applicable 	 calculation(s) 

Task 6- Provide sunnort in identifvina FYl l and FY12 enforcement cases involvin  GHG 
emissions impacts 

The contractor shall support the EPA WAM in deciding which concluded enforcement cases are 
candidates for GHG emissions impact reporting. For purposes of limiting the cases selected, the 
task shall be limited to identify cases that are will achieve Scope 1 and/or Scope 2(if applicable) 
intentional  GHG emission reductions, either through injunctive relief addressing violations of a 
regulated GHG, or a SEP intended to achieve GHG emission reductions such as an energy - 
efficiency upgrade. The potential list of cases and supporting information shall be provided by 
the EPA WAM. 

Deliverable 	 Due Date 
Enforcement Case Listing 	 within 2 business days after receipt 
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Format: l electronic MS-word file and/or excel 	of potential case list and supporting 
spreadsheet, if applicable 	 information 

Task 7- Develop training module for the updated CCDS Environmental Outcome  
Reporting Guidance 

The contractor shall develop training materials to describe step-by-step instructions for 
enforcement staff to understand and utilize the CCDS guidance and tools for properly estimating 
pollutant reductions and environmental benefits of enforcement cases. The training materials 
must address CCDS data reporting requirements and limitations as they relate to the Integrated 
Compliance Information System (ICIS) reporting requirements as well as Quality Assurance 
(QA)/Quality Control (QC) guidelines to maintain integrity of the data. 

The information required to be prepared by the contractor includes: 
• a PowerPoint presentation for each chapter of the CCDS guidance document 
~ detailed processes and methodologies showing rules, formulae, algorithms, etc. for 

estimating pollutant reductions and environmental benefits 
• reference tables of common pollutant names and standard unit(s) of ineasure, QA/QC 

guidelines, and ICIS data entry instructions 
The contractor shall compile the aforementioned information in electronic format compatible for 
Webinar training, as well as prepare a hard-copy training booklet to supplement the Webinar 
training, the number of pages of which shall not exceed the limitations of the printing clause. 
The contractor is required to research booklet design options and provide a recommended 
approach to EPA for decision prior to completion of the draft deliverable. 

Deliverable 

Training Booklet Design Options 

PowerPoint Training Materials 
& Training Booklet (MS-word) 

Due Date 

1 St  round: within 10 business days 
after receipt of written technical 
direction from the EPA WAM 
2"a  round: within 5 business days 
after receipt of comments from the 
EPA WAM 
Final: within 3 business days after 
EPA WAM product acceptance 

1 st  round: within 10 business days 
after receipt of written technical 
direction from the EPA WAM 
2"d  round: within 5 business days 
after receipt of comments from the 
EPA WAM 
Final: within 3 business days after 
EPA WAM product acceptance 



Task 8- Support delivery of Webinar trainin ig_ncorporating Task 7 training module 
materials 

The contractor shall make available one essential staff person to assist the EPA in delivery of the 
training. It is anticipated there will be four (4) webinar events lasting one and one-half days in 
duration each (Day 1: am session = 3 hrs, pm session = 2 hrs; Day 2= 3 hrs) over a consecutive 
2 month period to be identified by the WAM. The EPA WAM shall coordinate all room 
reservations, ensure appropriate room set-up and computer access, and keep an attendance log 
for each session. The contractor shall discuss and demonstrate to attendees designated sections 
of the training materials and instructions, and answer questions posed by attendees as directed by 
the EPA WAM. 

Deliverable 
	

Due Date 

Webinar audio file 	 Final: 5 business days after the 
webinar event 

7. Contract SOW Reference  
See attached OC SOW Task Area VII, Planning, Measurement, Program Management and 

Analysis Support. 

8. Anticipated Travel Reguirements  
There are no anticipated travel requirements under this work assignment. 

9. Additional Recauirements  
Office direct costs (ODCs) for copying, postage/courier, supplies, computer usage, and graphics 
are allowed. No other ODCs are allowable as a direct charge to this delivery order without the 
prior written approval of the Contracting Officer. 

Upon issuance of written technical direction, the Contractor shall submit for inspection of all 
work in progress at any time under this work assignment. The Contractor shall develop and 
maintain files supporting each task. 

The contractor shall contact the Contracting Officer (CO) and/or the Project Officer (PO) by 
telephone to discuss any problems that may adversely affect the work on this Work Assignment. 
Within five (5) calendar days the contractor shall follow the phone call with a brief written 
explanation of the problem, including any actions already taken, and/or recommended solutions 
to correct the problem. Written explanation shall be made available to the CO and the PO. 

10. Contractor ldentification  
To avoid any perception that contractor personnel are EPA employees, the contractor 

shall assure that contractor personnel are clearly identified as independent contractors of EPA 
when attending meetings with outside parties or visiting field sites. 

11. Control Reguirements  
1. 	Quality Assurance (QA) Project Plan: 
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This Quality Assurance (QA) Project Plan describes how the Office of Enforcement and 
Compliance Assurance (OECA) will comply with EPA's quality system requirements set forth in 
EPA Order 5360.1. The purpose of the QA Plan is to provide a blueprint for planning, 
implementing, and assessing the quality system for the programs administered by the Office of 
Compliance. 

It is the policy of OECA that QA activities shall be conducted to assure environmental 
data generated, processed or used for its program requirements will be of known quality, and will 
achieve prescribed data quality objectives. Furthermore, the data will be adequate and sufficient 
for their intended use. 

For each Statement of Work that generates or analyzes compliance/ enforcement data, the 
contractor shall include: 

• a description of how the compliance/enforcement data will be generated by the coritractor 
• a requirement that the contractor prepare a QA Plan 
• for data from EPA databases this should include the report, documentation of select logic, 

and pull/refresh dates 
• for data from other sources (e.g.,Websites, publications) appropriate source information shall 

also be maintained. 

The contractor is responsible for preparing a QA Project Plan in accordance with the guidance 
document EPA Requirements for Quality Assurance Project Plans; EPA QAIG-5, December 
2002. 

2A. Organizational Conflict of Interest: 

The Contractor shall warrant that, to the best of the Contractor's knowledge and belief, 
there are no relevant facts or circumstances which could give rise to an organizational 
conflict of interest, as defined in FAR Subpart 9.5, or that the contractor has disclosed all 
such relevant information. See contract clause 1552.209-71 Organization of Conflict of 
Interest. 

2B. Notification of Conflicts of Interest Re ag rding Personnel: 

The Contractor shall immediately notify the Project Officer and the Contracting Officer 
of (1) any actual or potential personal conflict of interest with regard to any of its 
employees working on or having access to information regarding this contract, or (2) any 
such conflicts concerning subcontractor employees or consultants working on or having 
access to information regarding the contract, when such conflicts have been reported to 
the Contractor. A personal conflict of interest is defined as a relationship of an 
employee, subcontractor employee, or consultant with an entity that may impair the 
objectivity of the employee, subcontractor employee, or consultant in performing the 
contract work. See Section H.4, contract clause EPAAR 1552.209-73 Notification of 
Conflict of Interest. 
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3. Facility Inspections Credentials: 

Contractor employees who conduct lead inspections on behalf of the Environmental 
Protection Agency (EPA) under this SOW must complete the following EPA Training 
Program requirements as specified in Item 4 of Executive Order 3500.1. These are the: 
a) Basic Inspector Training; b) Occupational Health and Safety Training; and c) Program 
Specific Training. Authorization letter will be issued to the Contractor staff by the WAM 
Program Office Director. The Contractor shall present the authorization letter at the time 
of the facility or site inspection with their proper identification as the EPA contractor of 
this contract. See section H.31 "Inspector Training Requirements" 

4. Enforcement Sensitive Information: 

The contractor recognizes that contractor employees in performing tasks specified by this 
WA may have access to data/information, either provided by the government or first 
generated during contract performance, of enforcement sensitive nature which should not 
be released to the public without Environmental Protection Agency (EPA) approval. 
Enforcement sensitive refers to records or information compiled for law enforcement 
purposes (whether administrative, civil or criminal), the disclosure of which could 
reasonably be expected to interfere with the enforcement action. It is imperative that all 
contractor personnel, including but not limited to, subcontractor and consultant personnel 
assigned to work on this contract and/or WA, or with access to materials developed 
pursuant to such efforts, understand that this information is confidential and any 
disclosure or misuse of the information may result in prosecution to the fullest extent of 
the law. All contractor personnel are expected to exercise due diligence in safeguarding, 
handling or disposing of any such information. 

5. Project Employee Confidentiality Agreement 

The contractor agrees that the contractor employee will not disclose, either in whole or in 
part, to any entity external to the EPA, the Department of Justice, or the contractor, any 
information or data ( as defined in FAR Section 27.401) provided by the government or 
first generated by the contractor under this contract, any site-specific cost information, or 
any enforcement strategy without first obtaining the written permission of the EPA 
Project Officer. If a contractor, through an employee or otherwise, is subpoenaed to 
testify or produce documents, which could result in such disclosure, the contractor must 
provide immediate advance notification to the EPA so that the EPA can take action to 
prevent such disclosure. Such agreements shall be effective for the life and for a period 
of five (5) years after completion of the contract. 

6. Handling~of Confidential Business Information (CBI) 

Contractor's access to TSCA CBI must comply with the procedures set forth in the TSCA 
CBI Security Manual. Likewise, access to FIFRA CBI shall follow the security 
procedures set forth in the FIFRA Information Security Manual. 



To the extent that the work under this contract requires access to proprietary or 
confidential business or financial data of other companies, and as long as such data 
remains proprietary or confidential, the contractor shall protect such data from 
unauthorized use and disclosure. 

All files or other information identified as Confidential Business Information 
(CBI) shall be treated as confidential and kept in a secure area with access limited to only 
contractor personnel directly involved in the case or special project assignment, The 
contractor, subcontractor, and consultant personnel are bound by the requirements and 
sanctions contained in their contracts with the EPA and in EPA's confidentiality 
regulations found at 40 CFR Part 2, Subpart B. The contractor subcontractors, and 
consultant must adhere 	to EPA-approved security plans which describes 
procedures to protect CBI, and are required to sign non-disclosure agreements before 
gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by 
the contractor shall be available for EPA and DOJ internal use only. The contractor shall 
not release any part of such data without the written directiori of the WAM. 

10 


	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14
	Page 15
	Page 16

